DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 15/ 2003
* * *+ BID CHECK REPORT * * * TIME 09: 21
PSEE JOB NO : 02Y003 REVISION NO : 1 BI DS OPENED ON : Feb 12 2003
CONTRACT NO : 006498 REGONNO  : 5 AWARDED ON : Feb 18 2003
VERSION NO : 1 WORK ORDER¥ : XL1292
o L sRo12,730 s LONBIDDER  -----nn  -coemn- 2ND BI DDER  -------
TITLE :US 12 TRANSTATE PAVI NG CO. I NLAND ASPHALT COVPANY, A DI VI
VALLULA JUNCTION MIC. - PAVING 2000 E BEECH ST 802 N FANCHER RD
02Y003 98901- 2147 99212- 1016
PROJECT . N0012(140) YAKIMA WA 989091788 SPOKANE WA 992203366
CONTY(S) - WALLA VALLA CONTRACTOR NUMBER : 827850 CONTRACTOR NUMEBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
PREPARATI ON
1 MOBILIZATI ON
L.s -60. 00 % -64. 00 %
50, 000. 00 20,000.00 - 30, 000. 00 18,000.00  -32,000. 00
2 REMOVI NG GUARDRAI L
187. 5000 L.F. 3. 0000 1. 2500 -58.33 % 1. 2500 -58.33 %
562. 50 234.38 -328.13 234.38 -328.13
3 REMOVI NG GUARDRAI L ANCHCR
11. 0000 EACH 200. 0000 100. 0000 -50. 00 % 100. 0000 -50. 00 %
2, 200. 00 1,100.00  -1,100.00 1,100.00 -1, 100.00
4 REMOVI NG TEMPORARY PAVEMENT MARKI NG
28510. 0000 L.F. 0. 1000 0. 0300 -70. 00 % 0. 0300 -70.00 %
2,851. 00 855.30  -1,995.70 855.30  -1,995.70
5 REMOVING M SCELLANEQUS TRAFFI C | TEM
L.s 22941 % -29.41 %
850. 00 600. 00 -250. 00 600. 00 -250. 00
SURFACI NG
6  SHOULDER FI NI SHI NG
9. 8000 M. 1, 100. 0000 1, 325. 0000 20. 45 % 1, 200. 0000 9.09 %
10, 780. 00 12, 985. 00 2, 205. 00 11, 760. 00 980. 00
LI QUI D ASPHALT
7 ANTI- STRI PPl NG ADDI TI VE
EST. 0.00 % 0.00 %
17, 160. 00 17, 160. 00 17, 160. 00
ASPHALT CONCRETE PAVENENT
8 CRACK SEALI NG
EST. 0.00 % 0.00 %
22,350. 00 22,350. 00 22, 350. 00
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

PSEE JOB NO : 02Y003 REVISION NO : 1 BI DS OPENED ON :
CONTRACT NO : 006498 REGONNO  : 5 AWARDED ON :
VERSION NO : 1 WORK ORDER¥ : XL1292
o L sRo12,730 s LONBIDDER  -----nn  -coemn- 2ND BI DDER  -------
TITLE :US 12 TRANSTATE PAVI NG CO. I NLAND ASPHALT COVPANY, A DI VI
VALLULA JUNCTION MIC. - PAVING 2000 E BEECH ST 802 N FANCHER RD
02Y003 98901- 2147 99212- 1016
PROJECT . N0012(140) YAKIMA WA 989091788 SPOKANE WA 992203366
CONTY(S) - WALLA VALLA CONTRACTOR NUMBER : 827850 CONTRACTOR NUMEBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
ASPHALT CONCRETE PAVENENT
9 PLANI NG BI TUM NOUS PAVENENT
120620. 0000 s Y. 0. 8000 0. 5500 -31.25% 0. 5900 -26.25%
96, 496. 00 66,341.00  -30, 155. 00 71,165.80 - 25, 330. 20
10 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 3/4 IN. PG 64-28
17160. 0000 TON 28. 0000 28. 1000 0.36 % 31. 0000 10.71 %
480, 480. 00 482, 196. 00 1, 716. 00 531,960.00 51, 480. 00
11 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
cALC 0.00 % 0.00 %
14, 410. 00 14, 410. 00 14, 410. 00
12 COMPACTI ON PRI CE ADJUSTMENT
cALC 0.00 % 0.00 %
8, 650. 00 8, 650. 00 8, 650. 00
TRAFFI C
13 BEAM GUARDRAI L TYPE THRI E BEAM
725. 0000 L.F. 40. 0000 43. 0000 7.50 % 43. 0000 7.50 %
29, 000. 00 31,175.00 2,175. 00 31, 175. 00 2,175. 00
14 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10
2.0000 EACH 1, 400. 0000 1, 000. 0000 -28.57 % 1, 000. 0000 -28.57 %
2, 800. 00 2,000. 00 -800. 00 2, 000. 00 -800. 00
15 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 12
2.0000 EACH 1, 400. 0000 1, 000. 0000 -28.57 % 1, 000. 0000 -28.57 %
2, 800. 00 2,000. 00 -800. 00 2, 000. 00 -800. 00
16 BEAM GUARDRAI L FLARED TERM NAL
3. 0000 EACH 2, 000. 0000 1, 600. 0000 -20. 00 % 1, 600. 0000 -20.00 %
6, 000. 00 4,800.00  -1,200.00 4,800.00  -1,200.00
17 BEAM GUARDRAI L BURI ED TERM NAL TYPE 1
4.0000 EACH 250. 0000 500. 0000 100. 00 % 500. 0000 100. 00 %
1, 000. 00 2,000. 00 1, 000. 00 2, 000. 00 1, 000. 00
18 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
750. 0000 L.F. 11. 0000 6. 0000 -45.45% 6. 0000 -45.45 %
8, 250. 00 4,500.00  -3,750.00 4,500.00 -3, 750.00

DATE: 01/15/2003



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 15/ 2003

* * *+ BID CHECK REPORT * * * TIME 09: 21
PSEE JOB NO : 02Y003 REVISION NO : 1 BI DS OPENED ON : Feb 12 2003
CONTRACT NO : 006498 REGONNO  : 5 AWARDED ON : Feb 18 2003
VERSION NO : 1 WORK ORDER¥ : XL1292
o L sRo12,730 s LONBIDDER  -----nn  -coemn- 2ND BI DDER  -------
TITLE :US 12 TRANSTATE PAVI NG CO. I NLAND ASPHALT COVPANY, A DI VI
VALLULA JUNCTION MIC. - PAVING 2000 E BEECH ST 802 N FANCHER RD
02Y003 98901- 2147 99212- 1016
PROJECT . N0012(140) YAKIMA WA 989091788 SPOKANE WA 992203366
CONTY(S) - WALLA VALLA CONTRACTOR NUMBER : 827850 CONTRACTOR NUMEBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
TRAFFI C
19 RAI'SING EXI STI NG BEAM GUARDRAI L
16175. 0000 L.F. 1. 9500 1. 7500 -10. 26 % 1. 7500 -10.26 %
31, 541. 25 28,306.25  -3,235.00 28,306.25  -3,235.00
20 FLEXI BLE GUI DE POST
229. 0000 EACH 21. 0000 17. 9500 -14.52 % 18. 2500 213.10%
4, 809. 00 4,110.55 -698. 45 4,179. 25 -629. 75
21 PAINT LINE
80060. 0000 L.F. 0. 0800 0. 0700 -12.50 % 0. 0700 -12.50 %
6, 404. 80 5, 604. 20 -800. 60 5, 604. 20 -800. 60
22 PLASTIC LI NE
470. 0000 L.F. 3. 0000 1. 5000 -50. 00 % 1. 5000 -50. 00 %
1, 410. 00 705. 00 -705. 00 705. 00 -705. 00
23 PLASTI C WDE LI NE
930. 0000 L.F. 3. 0000 1. 5500 -48.33 % 1. 5500 -48.33%
2,790. 00 1,441.50  -1,348.50 1,441.50 -1, 348.50
24 PLASTI C STCP LI NE
115. 0000 L.F. 9. 1000 7.0000 -23.08 % 7.0000 -23.08%
1, 046. 50 805. 00 -241.50 805. 00 -241.50
25 PLASTI C TRAFFI C ARROW
4.0000 EACH 100. 0000 125. 0000 25. 00 % 125. 0000 25.00 %
400. 00 500. 00 100. 00 500. 00 100. 00
26 TEMPORARY PAVEMENT MARKI NG
57020. 0000 L.F. 0. 1000 0. 0400 -60. 00 % 0. 0400 -60. 00 %
5,702. 00 2,280.80  -3,421.20 2,280.80  -3,421.20
27 CONTI NUOUS CENTER LINE RUMBLE STRIP
4. 2400 M. 600. 0000 700. 0000 16.67 % 700. 0000 16. 67 %
2,544. 00 2, 968. 00 424.00 2, 968. 00 424.00
28 PERMANENT SI GNI NG
L.s -22.58% -16. 67 %
6, 600. 00 5,110.00 -1, 490. 00 5,500.00  -1,100.00

29 PORTABLE CHANGEABLE MESSAGE SI GN
3. 0000 EACH 2, 000. 0000 500. 0000 -75.00 % 500. 0000 -75.00 %
6, 000. 00 1, 500. 00 -4,500. 00 1, 500. 00 -4,500. 00



DOT_RGGRO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 01/ 15/ 2003
* * *+ BID CHECK REPORT * * *
PSEE JOB NO : 02Y003 REVISION NO : 1 BI DS OPENED ON :
CONTRACT NO : 006498 REGONNO  : 5 AWARDED ON :
VERSION NO : 1 WORK ORDER¥ : XL1292
o L sRo12,730 s LONBIDDER  -----nn  -coemn- 2ND BI DDER  -------
TITLE :US 12 TRANSTATE PAVI NG CO. I NLAND ASPHALT COVPANY, A DI VI
VALLULA JUNCTION MIC. - PAVING 2000 E BEECH ST 802 N FANCHER RD
02Y003 98901- 2147 99212- 1016
PROJECT . N0012(140) YAKIMA WA 989091788 SPOKANE WA 992203366
CONTY(S) - WALLA VALLA CONTRACTOR NUMBER : 827850 CONTRACTOR NUMEBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY NEAS TOTAL ANDUNT TOTAL ANDUNT AMT. DI FF. TOTAL ANDUNT AMT. DI FF.
TRAFFI C
30 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
825. 0000 HR 4.0000 2.7500 -31.25% 2. 7500 -31.25%
3, 300. 00 2,268.75  -1,031.25 2,268.75  -1,031. 25
31 TEMPORARY TRAFFI C CONTROL DEVI CES
Ls -68.75 % -68. 75 %
800. 00 250. 00 -550. 00 250. 00 -550. 00
32 CONTRACTOR Pl LOTED TRAFFI C CONTROL
230. 0000 HR 33. 0000 31. 0000 -6.06 % 31. 0000 -6.06 %
7,590. 00 7,130. 00 - 460. 00 7, 130. 00 - 460. 00
33 TRAFFI C CONTROL LABOR
1870. 0000 HR 32.0000 32. 0000 0.00 % 32. 0000 0.00 %
59, 840. 00 59, 840. 00 0.00 59, 840. 00 0. 00
34 TRAFFI C CONTROL VEHI CLE
36. 0000 DAY 50. 0000 40. 0000 -20. 00 % 40. 0000 -20.00 %
1, 800. 00 1, 440. 00 -360. 00 1, 440. 00 -360. 00
35 TRAFFI C CONTROL SUPERVI SOR
432. 0000 HR 35. 0000 33. 0000 S5.71% 33. 0000 -5.71%
15, 120. 00 14, 256. 00 -864. 00 14, 256. 00 -864. 00
36 CONSTRUCTI ON SI GNS CLASS A
294. 0000 S.F. 4.0000 5. 0000 25. 00 % 5. 0000 25.00 %
1,176. 00 1, 470. 00 294. 00 1, 470. 00 294. 00
OTHER | TEMS
37 REMOVI NG AND RESETTI NG MONUVENT CASE AND COVER
10. 0000 EACH 175. 0000 150. 0000 -14.29 % 100. 0000 -42.86 %
1, 750. 00 1, 500. 00 -250. 00 1, 000. 00 -750. 00
38 ROADSI DE CLEANUP
EST. 0.00 % 0.00 %
1, 000. 00 1, 000. 00 1, 000. 00
39 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0.00 %
5.00 5.00 5.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTNENT OF TRANSPORTATI ON DATE: 01/ 15/ 2003
* % * PBID CHECK REPORT * * *
PS&E JOB NO : 02Y003 REVISION NO : 1 BI DS OPENED ON :
CONTRACT NO : 006498 REGONNO : 5 AWARDED ON :
VERSION NO : 1 WORK ORDER# : XL1292
o Rot2.730 T e LONBIDDER  -----nn  -coemn- 2ND BIDDER  -------
TI TLE S US 12 TRANSTATE PAVI NG CO | NLAND ASPHALT COMPANY, A DIV €
VALLULA JUNCTICN VIC. - PAVING 2000 E BEECH ST 802 N FANCHER RD
02Y003 98901- 2147 99212- 1016
PROJECT . N0012(140) YAKIMA WA 989091788 SPOKANE WA 992203366
CONTY(S) - WALLA VALLA CONTRACTOR NUMBER 827850 CONTRACTOR NUMEBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /| PRI CE PER UNI T/ % DI FF. /|
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMB
40 M NOR CHANGE
cALC 0.00 % 0.00 %
-1.00 -1.00 ~1.00
41 SPCC PLAN
L.S. -50. 00 % ~90.00 %
1, 000. 00 500. 00 -500. 00 100. 00 -900. 00
CONTRACT TOTAL $919, 267. 05 $836, 346. 73 9. 02% $887, 269. 23 3. 48%
BASE TOTAL $919, 267. 05 $836, 346. 73 T9.02% $887, 269. 23 73.48%




